



## Bid Tabulation

**PROJECT:** City of Converse Conversion of "Old City Hall" to New Senior Citizen Center

**BID SUBMISSION:** Deadline for City of Converse – City Secretary - Receipt of Bid Package - July 1, 2020, 2:00 P.M.

CONTRACTOR/BIDDER	Base Bid	Alt #1 Courtyard Fencing & Pergola (Add to Base Bid)	Alt #2 Window Replacmnt Add Ext. Met Sidng (Add to Base Bid)	Alt #3 Remove Pilasters/ Fill-in Stucco (Add to Base Bid)	Alt #4 Tower Removal/ New Coverd Entry (Add to Base Bid)	No. of Days (to Cmpit Proj)	Bid Bond (attach mnt D)	Total Price w/Base Bid & all Alternates #s 1, 2, 3 & 4
Southwestern Servias	299,369. <sup>92</sup>	62,180. <sup>08</sup>	69,123. <sup>80</sup>	14,881. <sup>02</sup>	22,223. <sup>01</sup>	90	✓	467,777. <sup>83</sup>
Hill Crown Builders	352,940. <sup>00</sup>	<del>32,625.<sup>00</sup></del> 36,	52,019. <sup>00</sup>	42,817. <sup>00</sup>	33,000. <sup>00</sup>	120	✓	513,471. <sup>00</sup>
Northstar Elite Constructn	296,300. <sup>00</sup>	<del>45,200</del> 30,282. <sup>00</sup>	93,410. <sup>00</sup>	20,035. <sup>00</sup>	45,380. <sup>00</sup>	120	✓	485,407. <sup>00</sup>
Consolidated Installations Support, LLC	143,000. <sup>00</sup>	35,000. <sup>00</sup>	40,000. <sup>00</sup>	25,000. <sup>00</sup>	45,000. <sup>00</sup>	120	✓	288,000. <sup>00</sup>
Davila Construction	320,445. <sup>44</sup>	31,815. <sup>00</sup>	39,815. <sup>00</sup>	5,648. <sup>00</sup>	7,355. <sup>00</sup>	120	✓	405,078. <sup>44</sup>
Valla Construction	440,271. <sup>41</sup>	61,556. <sup>63</sup>	122,225. <sup>23</sup>	43,195. <sup>73</sup>	78,090. <sup>75</sup>	155	✓	745,339. <sup>74</sup>
CGC Construction	370,032. <sup>00</sup>	34,898. <sup>00</sup>	93,853. <sup>33</sup>	30,442. <sup>28</sup>	44,091. <sup>60</sup>	120	✓	573,050. <sup>20</sup>